| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 251 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 1
CALL ORDER : 251 CONTRACT I D : RS-25001-A COUNTI ES : JAY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1 35-1145884 L I C A CONSTRUCTI ON $ 504, 604. 34 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 259 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 130, 126. 28 ROUTE : 31
CALL ORDER . 259 CONTRACT ID : RS-25201-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1537021
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 3,788,431.03 100. 0000%
2 35-1139301 E & B PAVING |NC $ 3,926,042.33 103. 6324%
3 35-1120685 VALSH & KELLY, |NC. $ 3,943, 036.05 104. 0809%
4 35-0997978 PHEND & BROWN, | NC. $ 3,998,455, 19 105. 5438%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,920,421.45 129. 8801%
| (1) 35- 1065659 | (2) 35-1139301 | (3) 35-1120685
| BROCKS CONSTRUCT! ON |E & B PAVING | NC. | WALSH & KELLY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 01925 9.000 MS | 1090. 00000 9810. 00| 1800. 00000 16200. 00| 1500. 00000 13500. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 04655 7.000 MS | 175. 00000 1225. 00| 300. 00000 2100. 00| 500. 00000 3500. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PMENT | |
0003 105- 06845 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0004 110- 01001 LUMP|  128000. 00000 128000. 00]  195000. 00000 195000. 00|  197000. 00000 197000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 202- 02241 80.000 m | 8. 00000 640. 00| 20. 00000 1600. 00| 8. 00000 640. 00
GUARDRAI L, REMOVE | | |
0006 202- 02271 10. 000 EACH| 210. 00000 2100. 00| 250. 00000 2500. 00| 450. 00000 4500. 00
HEADWALL, REMOVE | | |
0008 202- 60820 209394.000 n2 | 0. 17000 35596. 98| 0. 37000 77475. 78| 0. 55000 115166. 70
SURFACE M LLING ASPHALT | | |
0009 202- 91385 1.000 EACH 390. 00000 390. 00| 500. 00000 500. 00| 450. 00000 450. 00
I NLET, REMOVE | |
0010 202- 93608 2.000 EACH 1100. 00000 2200. 00| 1250. 00000 2500. 00| 1200. 00000 2400. 00
MEDI AN CROSSOVER, REMOVE | | |
0011 202-93741 11.000 EACH 250. 00000 2750. 00| 200. 00000 2200. 00| 100. 00000 1100. 00
GUARD RAI L END TREATMENT, REMOVE , | | |
BURI ED | | |
0012 202- 94749 308.000 m | 6. 23000 1918. 84| 10. 00000 3080. 00| 3.00000 924. 00
CURB, ASPHALT, REMOVE | | |
0013 203- 02070 450.000 n8 | 13. 08000 5886. 00| 24. 00000 10800. 00| 16. 00000 7200. 00
BORROW | | |
0014 203- 02080 1.200 km | 4920. 00000 5904. 00| 8500. 00000 10200. 00|  11000. 00000 13200. 00

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 130, 126. 28 ROUTE : 31
CALL ORDER . 259 CONTRACT ID : RS-25201-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1120685
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 211-02060 10.000 nB8 | 13. 08000 130. 80| 19. 00000 190. 00| 16. 00000 160. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303- 04075 6000.000 My | 16. 53000 99180. 00| 15. 45000 92700. 00| 14. 00000 84000. 00
COVPACTED AGGREGATE, O 73 | | [
0017 305-03055 50.000 My | 220. 46000 11023. 00| 258. 00000 12900. 00| 220. 00000 11000. 00
SPECI AL JO NT PATCH NG MATERI AL | | |
0018 305- 05204 200.000 My | 46. 74000 9348. 00| 67. 00000 13400. 00| 90. 00000 18000. 00
HMVA FOR PATCHI NG | | [
0019 305- 05206 2074.000 My | 35. 27000 73149. 98| 28. 50000 59109. 00| 36. 00000 74664. 00
W DENI NG W TH HVA [ [ [
0021 401- 05455 48959.000 My | 30. 86000 1510874. 74| 29. 80000 1458978. 20| 28. 40000 1390435. 60
QT QA HVA | NTERVEDI ATE 19.0 nm | | [
MAI NLI NE - - VOLUVETRI C | | |
0022 401- 05456 17040.000 My | 37. 64000 641385. 60| 38. 50000 656040. 00| 35. 80000 610032. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
--VOLUVETRI C [ [ [
0024 401- 05464 5204.000 My | 31. 97000 166371. 88| 30. 10000 156640. 40| 32. 80000 170691. 20
QT QA HVA SURFACE 9.5 nmm SHOULDER | | [
0025 401- 05467 41500.000 m | 0. 36000 14940. 00| 0. 37000 15355. 00| 0. 44000 18260. 00
M LLED HVA CORRUGATI ONS | | [
0026 401-06264 LUMP| 1000. 00000 1000. 00| 12000. 00000 12000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMVA | | [
0027 406- 05520 230.000 My | 110. 23000 25352. 90| 165. 00000 37950. 00| 220. 00000 50600. 00
ASPHALT FOR TACK COAT | | [
0029 601-61390 2.000 EACH 45, 00000 90. 00| 50. 00000 100. 00| 45, 00000 90. 00
GUARDRAI L TERM NAL END SECTI QN, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0031 601-94689 11. 000 EACH 2240. 00000 24640. 00| 2375. 00000 26125. 00| 2240. 00000 24640. 00
GUARDRAI L END TREATMENT, OS | | |
0032 601-97774 11. 000 EACH 1070. 00000 11770. 00| 775. 00000 8525. 00| 1070. 00000 11770. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0033 605- 05523 308.000 m | 14. 93000 4598. 44| 13. 00000 4004. 00| 12. 00000 3696. 00
CURB, HMA | | |
0035 610- 05527 835.000 My | 52. 80000 44088. 00| 60. 00000 50100. 00| 60. 00000 50100. 00
HVA FOR APPROACHES | | |
0036 616- 06405 50.000 My | 27. 42000 1371. 00| 30. 00000 1500. 00| 30. 00000 1500. 00
R PRAP, REVETMENT | | |
0037 621- 06559 1600. 000 n2 | 1. 50000 2400. 00| 1. 50000 2400. 00| 1. 50000 2400. 00
MULCHED SEEDI NG R | | |
0038 715-01354 24.000 m | 50. 85000 1220. 40| 20. 00000 480. 00| 28. 00000 672. 00

CLEAN EXI STI NG PI PE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 130, 126. 28 ROUTE : 31
CALL ORDER . 259 CONTRACT ID : RS-25201-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1120685
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 715-02837 24.000 m | 220. 00000 5280. 00| 273. 00000 6552. 00| 320. 00000 7680. 00
Pl PE, POLYETHYLENE LI NER, 250 mm | | |
0040 715-05048 5.000 m | 116. 27000 581. 35| 100. 00000 500. 00| 38. 00000 190. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0041 715- 05596 14.400 m | 171. 52000 2469. 89| 450. 00000 6480. 00| 340. 00000 4896. 00
Pl PE EXTENSI ON, Cl ROULAR, 450 nm | | [
0042 715-05756 10.300 m | 167. 16000 1721. 75| 475. 00000 4892. 50| 300. 00000 3090. 00
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0043 715- 46000 5.000 EACH 335. 00000 1675. 00| 475. 00000 2375. 00| 370. 00000 1850. 00
PI PE END SECTI ON, 300 mm | | [
0044 715- 46010 7.000 EACH 365. 00000 2555. 00| 475. 00000 3325. 00| 450. 00000 3150. 00
PI PE END SECTI ON, 450 mm | | [
0045 718-99153 10.000 n2 | 2.99000 29. 90| 10. 00000 100. 00| 5. 00000 50. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0046 720-01894 3.000 EACH 400. 00000 1200. 00| 300. 00000 900. 00| 300. 00000 900. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0047 720-45135 1.000 EACH| 1045. 00000 1045. 00| 1800. 00000 1800. 00| 1700. 00000 1700. 00
I NLET, F7, MODIFIED | | [
0048 801-04308 4.000 EACH 92. 00000 368. 00| 92. 00000 368. 00| 92. 00000 368. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0049 801-06203 4520.000 m | 0. 20000 904. 00| 0. 40000 1808. 00| 0. 40000 1808. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0050 801- 06207 2262.000 m | 3. 28000 7419. 36| 2. 60000 5881. 20| 3. 00000 6786. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0051 801- 06605 3.000 EACH 59. 00000 177. 00| 59. 00000 177. 00| 59. 00000 177. 00
BARRI CADE, |11A | | |
0052 801- 06625 14. 000 EACH 39. 00000 546. 00| 39. 00000 546. 00| 39. 00000 546. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 74.000 EACH 72. 00000 5328. 00| 72. 00000 5328. 00| 72. 00000 5328. 00
CONSTRUCTI ON SI GN, A | | |
0054 801-06775 LUMP| 5000. 00000 5000. 00| 45500. 00000 45500. 00| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 801-09133 2.000 EACH 4300. 00000 8600. 00| 4300. 00000 8600. 00| 4300. 00000 8600. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0056 802-96915 LUMP| 1985. 00000 1985. 00| 1985. 00000 1985. 00| 1985. 00000 1985. 00
SI GN, RELOCATE | | |
0058 804- 06771 600. 000 EACH 15. 95000 9570. 00| 15. 95000 9570. 00| 15. 95000 9570. 00
DELI NEATOR POST, FLEXI BLE | | [
0059 808-06701 5673.000 m | 0. 75000 4254. 75| 0. 75000 4254. 75| 0. 75000 4254. 75

LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | I



ENG NEER S ESTI MATE: $ 4, 130, 126. 28
CALL CRDER @ 259
LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : RS-25201-A
DI STRI CT :

RCQUTE
COUNTI ES :

LAPORTE DI STRI CT

31

DATE : 05/03/01
PAGE : 259 -4

MARSHAL L

| (1) 35-1065659
| BROCKS CONSTRUCT! ON

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0060 808-06703 24400.000 m |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm
0061 808- 75245 23300.000 m |

LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm |
0062 808- 75996 950. 000 EACH
SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |
0063 808- 75998 1000. 000 EACH|

SNOAPLOWABLE RAI SED PAVEMENT MARKER |
0064 506- 06333 650.000 n2 |
PCCP PATCHING FULL DEPTH |
0065 401- 05463 14621.000 My |
QY QA HVA | NTERVEDI ATE 19.0 nm SHOULDER|
0066 401- 05454 9750.000 My |

QC/ QA HVA | NTERVEDI ATE 12.5 mm |
MAI NLI NE - - VOLUMVETRI C |
0067 601- 06035 2174.000 m |

GUARDRAI L, RESET [
0068 801-01093 8.000 EACH

TEMPORARY WORKSI TE SPEED LIMT SIGN |
ASSEMBLY |
0069 801- 06606 4.000 EACH

BARRI CADE, 111B [
0070 801-06710 360. 000 DAY |
FLASHI NG ARROW SI GN |
0071 601-99105 80.000 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |
0072 621-01004 1.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
SECTI ON TOTALS |

| (2) 35-1139301
|E & B PAVING |NC.

I
ANOUNT]|

UNIT PRI CE
© o.7s000 18300. 00|
0. 75000 17475. 00
I
1. 75000 1662. 50
|
18. 00000 18000. 00
110. 03000 71519.50I
28. 77000 420646.17I
29. 21000 284797. 50
[
17. 20000 37392.80I
756. 00000 6048.00I
I
71. 00000 284. 00
11. 00000 3960. 00
36. 00000 2880.00I
400. 00000 4oo.ooI
I
$ 3,788,431.03I
"""""" $ 3,788,431 03]

| (3) 35-1120685
| WALSH & KELLY

I
UNIT PRICE AVDUNT]

0. 75000 18300. 00

I

0. 75000 17475. 00

|

3. 65000 3467. 50

|

18. 00000 18000. 00

I

103. 00000 66950. 00
I

27. 00000 394767. 00

I

30. 00000 292500. 00

|

24. 00000 52176. 00

I

756. 00000 6048. 00
|

71. 00000 284. 00

I

11. 00000 3960. 00

I

39. 00000 3120. 00
I

400. 00000 400. 00
|

$ 3,926, 042.33

$ 3,926, 042.

UNT PRI CE AMOUNT

0. 75000 18300. 00

0. 75000 17475. 00
3. 50000 3325. 00
18. 00000 18000. 00
125. 00000 81250. 00
31. 00000 453251. 00
31. 00000 302250. 00
17. 20000 37392. 80
756. 00000 6048. 00
71. 00000 284. 00
11. 00000 3960. 00
36. 00000 2880. 00
400. 00000 400. 00

$ 3,943,036.05

$ 3,943,036.05




QC/ QA HVA | NTERVEDI ATE 19. 0 nm
MAI NLI NE - - VOLUMETRI C

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 259 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 130, 126. 28 ROUTE : 31
CALL ORDER . 259 CONTRACT ID : RS-25201-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-0918397 [
| PHEND & BROM, | NC. | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-01925 9.000 MXS | 1300. 00000 11700. 00| 1400. 00000 12600. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 04655 7.000 MXS | 300. 00000 2100. 00| 300. 00000 2100. 00
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMVENT | | |
0003 105- 06845 LUWP| 10000. 00000 10000. 00| 20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0004 110-01001 LUVMP|  200000. 00000 200000. 00| 242000. 00000 242000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 80.000 m | 8. 00000 640. 00| 8. 00000 640. 00
GUARDRAI L, REMOVE | | [
0006 202-02271 10. 000 EACH 210. 00000 2100. 00| 250. 00000 2500. 00
HEADWALL, REMOVE | | |
0008 202- 60820 209394.000 n2 | 0. 71000 148669. 74| 0. 60000 125636. 40
SURFACE M LLI NG, ASPHALT | | [
0009 202-91385 1.000 EACH 500. 00000 500. 00| 200. 00000 200. 00
I NLET, REMOVE | | [
0010 202- 93608 2.000 EACH 1600. 00000 3200. 00| 1250. 00000 2500. 00
MEDI AN CROSSOVER, REMOVE | | [
0011 202-93741 11.000 EACH 100. 00000 1100. 00| 200. 00000 2200. 00
GUARD RAI L END TREATMENT, REMOVE , [ | [
BURI ED | | |
0012 202-94749 308.000 m | 4. 70000 1447. 60| 8. 00000 2464. 00|
CURB, ASPHALT, REMOVE | |
0013 203-02070 450.000 nB8 | 13. 50000 6075. 00| 12. 00000 5400. 00
BORROW | | |
0014 203-02080 1.200 km | 2600. 00000 3120. 00| 10000. 00000 12000. 00|
LI NEAR GRADI NG | | |
0015 211- 02060 10.000 n8 | 20. 00000 200. 00| 12. 00000 120. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303- 04075 6000. 000 My | 16. 00000 96000. 00| 15. 00000 90000. 00
COVPACTED AGGREGATE, O 73 | | |
0017 305- 03055 50.000 My | 200. 00000 10000. 00| 155. 00000 7750. 00
SPECI AL JO NT PATCH NG MATERI AL | | |
0018 305- 05204 200.000 M | 60. 00000 12000. 00| 110. 00000 22000. 00
HMVA FOR PATCHI NG | | |
0019 305- 05206 2074.000 My 43. 00000 89182. 00| 41. 00000 85034. 00
W DENI NG W TH HVA [ [
0021 401- 05455 48959. 000 My 29. 00000 1419811. 00| 37. 00000 1811483. 00
I I
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 130, 126. 28 ROUTE : 31
CALL ORDER . 259 CONTRACT ID : RS-25201-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-0918397 [
| PHEND & BROM, | NC. | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0022 401- 05456 17040.000 My | 39. 00000 664560. 00| 42. 00000 715680. 00|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
--VOLUVETRI C | | |
0024 401- 05464 5204.000 My | 32. 00000 166528. 00| 39. 00000 202956. 00|
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0025 401- 05467 41500.000 m | 0. 25000 10375. 00| 0. 50000 20750. 00|
M LLED HVA CORRUGATI ONS | | |
0026 401- 06264 LUWP| 11000. 00000 11000. 00| 7500. 00000 7500. 00|
PROFI LOGRAPH, HVA | | |
0027 406- 05520 230.000 My | 165. 00000 37950. 00| 350. 00000 80500. 00|
ASPHALT FOR TACK COAT | | |
0029 601-61390 2.000 EACH 45. 00000 90. 00 50. 00000 100. 00|

I
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SINGLE FACE, GALVANI ZED | | I

0031 601- 94689 11.000 EACH 2240. 00000 24640. 00| 2000. 00000 22000. 00|
GUARDRAI L END TREATMENT, CS | | |
0032 601-97774 11.000 EACH 1070. 00000 11770. 00| 1000. 00000 11000. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | I

|
0033 605- 05523 308.000 m | 10. 00000 3080. 00| 12. 00000 3696. 00|
CURB, HMA | | |
0035 610- 05527 835.000 My | 75. 00000 62625. 00| 65. 00000 54275. 00|
HVA FOR APPROACHES | | |
0036 616- 06405 50.000 My | 34. 00000 1700. 00| 40. 00000 2000. 00|
RI PRAP, REVETMENT | | |
0037 621- 06559 1600.000 n2 | 1. 50000 2400. 00| 1. 50000 2400. 00|
MULCHED SEEDI NG, R | | |
0038 715- 01354 24.000 m | 50. 00000 1200. 00| 200. 00000 4800. 00|
CLEAN EXI STING PI PE | | |
0039 715- 02837 24.000 m | 220. 00000 5280. 00| 275. 00000 6600. 00|
Pl PE, POLYETHYLENE LINER 250 mm | | |
0040 715- 05048 5.000 m | 50. 00000 250. 00| 160. 00000 800. 00|
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0041 715- 05596 14.400 m | 265. 00000 3816. 00| 150. 00000 2160. 00|
Pl PE EXTENSI ON, O ROULAR, 450 nm | | |
0042 715- 05756 10.300 m | 329. 00000 3388. 70| 140. 00000 1442. 00|
Pl PE EXTENSI ON, O RCULAR, 300 nm | | |
0043 715- 46000 5.000 EACH 215. 00000 1075. 00| 300. 00000 1500. 00|
PI PE END SECTION, 300 mm | | |
0044 715- 46010 7.000 EACH 250. 00000 1750. 00| 450. 00000 3150. 00|

PI PE END SECTI ON, 450 mm | [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 130, 126. 28 ROUTE : 31
CALL ORDER : 259 CONTRACT ID : RS-25201-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-0997978 | (5) 35-0918397 |
| PHEND & BROMN, | NC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0045 718- 99153 10.000 n2 | 10. 00000 100. 00| 12. 00000 120. 00|
GEOTEXTI LES FOR UNDERDRAI N | | [
0046 720-01894 3.000 EACH 300. 00000 900. 00| 500. 00000 1500. 00|
CASTI NG, FURNI SH AND ADJUST TO GRADE | | |
0047 720- 45135 1.000 EACH| 1500. 00000 1500. 00| 1700. 00000 1700. 00|
I NLET, F7, MODIFIED | | |
0048 801- 04308 4.000 EACH| 92. 00000 368. 00| 115. 00000 460. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0049 801- 06203 4520.000 m | 0. 40000 1808. 00| 0. 40000 1808. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0050 801- 06207 2262.000 m | 2.80000 6333. 60| 2. 75000 6220. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0051 801- 06605 3.000 EACH 59. 00000 177. 00| 95. 00000 285. 00|
BARRI CADE, [I1A | | |
0052 801- 06625 14.000 EACH| 39. 00000 546. 00| 79. 00000 1106. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 74.000 EACH| 72. 00000 5328. 00| 139. 00000 10286. 00|
CONSTRUCTI ON SI GN, A | | |
0054 801- 06775 LUMP|  50000. 00000 50000. 00] 125000. 00000 125000. 00|
MAI NTAI NI NG TRAFFI C | | |
0055 801- 09133 2.000 EACH 4300. 00000 8600. 00| 7600. 00000 15200. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0056 802- 96915 LUMP| 1985. 00000 1985. 00| 20. 00000 20. 00|
SI GN, RELOCATE | | |
0058 804- 06771 600. 000 EACH| 16. 00000 9600. 00| 17. 00000 10200. 00|
DELI NEATOR POST, FLEXI BLE | | |
0059 808- 06701 5673.000 m | 0. 75000 4254. 75| 0. 75000 4254. 75|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100nm | | |
0060 808- 06703 24400.000 m | 0. 75000 18300. 00| 0. 75000 18300. 00|
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0061 808- 75245 23300.000 m | 0. 75000 17475. 00| 0. 75000 17475. 00|
LI NE, THERVOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |
0062 808- 75996 950. 000 EACH| 2. 50000 2375. 00| 5. 00000 4750. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0063 808- 75998 1000. 000 EACH| 18. 00000 18000. 00| 18. 00000 18000. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0064 506- 06333 650.000 n2 | 125. 00000 81250. 00| 130. 00000 84500. 00|

PCCP PATCHI NG FULL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 259 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 130, 126. 28 ROUTE : 31
CALL ORDER . 259 CONTRACT ID : RS-25201-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-0918397 [
| PHEND & BROM, | NC. | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0065 401- 05463 14621.000 My | 27. 00000 394767. 00| 37. 00000 540977. 00|
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0066 401- 05454 9750.000 My | 30. 00000 292500. 00| 39. 00000 380250. 00|
QT QA HVA | NTERVEDI ATE 12.5 nm | | [
MAI NLI NE - - VOLUVETRI C | | |
0067 601- 06035 2174.000 m | 17. 20000 37392. 80| 17. 20000 37392. 80|
GUARDRAI L, RESET | | |
0068 801-01093 8.000 EACH 756. 00000 6048. 00| 5000. 00000 40000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ [ |
0069 801- 06606 4.000 EACH 71. 00000 284. 00| 500. 00000 2000. 00|
BARRI CADE, 111B | | [
0070 801-06710 360. 000 DAY | 11. 00000 3960. 00| 15. 00000 5400. 00|
FLASHI NG ARROW S| GN | | |
0071 601-99105 80.000 m | 36. 00000 2880. 00| 36. 00000 2880. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0072 621-01004 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 3,998, 455. 19| $ 4,920, 421. 45|
__________________________________________ S )

CONTRACT TOTALS

I $ 3,998, 455. 19|

$ 4,920, 421.




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 05/03/01
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 3,399, 042.96 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 3,485,217.20 102. 5352%
3 35-1139301 E & B PAVING |NC $ 3,853,187.61 113. 3609%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,091, 081.15 120. 3597%
| (1) 35-1120685 | (2) 35-1917625 | (3) 35-1139301
| WALSH & KELLY | M LESTONE CONTRACTORS, L.P. |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 9.000 M6 | 1500. 00000 13500. 00| 1300. 00000 11700. 00| 1752. 40000 15771. 60
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 8000. 00000 8000. 00| 9652. 00000 9652. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  170000. 00000 170000. 00|  174250. 00000 174250. 00| 185000. 00000 185000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 107.000 m | 15. 00000 1605. 00| 16. 00000 1712. 00| 15. 00000 1605. 00
GUARDRAI L, REMOVE | |
0005 202- 04089 3.000 EACH 50. 00000 150. 00| 90. 00000 270. 00| 104. 45000 313.35
SHEET SI G\, REMOVE | | [
0006 202- 60820 29060.000 n2 | 1. 30000 37778. 00| 2. 00000 58120. 00| 2. 36000 68581. 60
SURFACE M LLI NG ASPHALT | | |
0007 202- 93608 1.000 EACH| 500. 00000 500. 00| 2100. 00000 2100. 00| 2133. 90000 2133.90
MEDI AN CROSSOVER, REMOVE | | |
0008 202- 93741 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00| 250. 00000 250. 00
GUARD RAI L END TREATMENT, REMOVE | [
0009 211- 02060 30.000 n8 | 30. 00000 900. 00| 15. 50000 465. 00| 17. 16000 514. 80
B BORROW FOR STRUCTURE BACKFI LL | | [
0010 303- 04075 13051.000 My | 15. 00000 195765. 00| 12. 00000 156612. 00| 14. 70000 191849. 70
COVPACTED AGGREGATE, O, 73 | | |
0011 303-52308 246.000 My | 17. 00000 4182. 00| 21. 00000 5166. 00| 18. 50000 4551, 00
COVPACTED AGGREGATE, O, 53 | | |
0012 305- 05204 700.000 My | 90. 00000 63000. 00| 225. 00000 157500. 00| 119. 50000 83650. 00
HVA FOR PATCHI NG | | |
0013 305- 05206 144.000 My | 45. 00000 6480. 00| 70. 00000 10080. 00| 56. 00000 8064. 00
W DENI NG W TH HVA | [
0014 401- 05455 52569. 000 My | 31. 00000 1629639. 00| 29. 00000 1524501. 00| 34.50000 1813630. 50
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 261 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1120685 (2) 35-1917625 (3) 35-1139301

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

I I
| WALSH & KELLY | M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 401- 05456 19842.000 My | 37. 00000 734154. 00| 37. 00000 734154. 00| 40. 00000 793680. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 401- 05467 28330.000 m | 0. 25000 7082. 50| 0. 40000 11332. 00| 0. 51000 14448. 30
M LLED HVA CORRUGATI ONS | | |
0017 401- 06264 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000.00]  11100. 00000 11100. 00
PROFI LOGRAPH, HMVA | | |
0018 406- 05520 150.000 My | 225. 00000 33750. 00| 220. 00000 33000. 00| 157. 04000 23556. 00
ASPHALT FOR TACK COAT | | |
0020 601- 92948 531.000 m | 9. 00000 4779. 00| 9. 00000 4779. 00| 9. 00000 4779. 00
GUARDRAI L, ADJUST HEI GHT | |
0021 601- 94689 2.000 EACH 2300. 00000 4600. 00| 2325. 00000 4650. 00| 2300. 00000 4600. 00
GUARDRAI L END TREATMENT, CS | | |
0022 601-97774 1.000 EACH 800. 00000 800. 00| 775. 00000 775. 00| 800. 00000 800. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |
0023 601- 99105 132.500 m | 37. 00000 4902. 50| 37. 50000 4968. 75| 37. 00000 4902. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 610- 05527 673.000 My | 55. 00000 37015. 00| 61. 00000 41053. 00| 75. 76000 50986. 48
HVA FOR APPROACHES | | |
0025 612- 04315 19.100 My | 600. 00000 11460. 00| 640. 00000 12224. 00| 650. 00000 12415. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0026 612- 60410 352.000 EACH 6. 90000 2428. 80| 7. 00000 2464. 00| 6. 50000 2288. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0027 615- 06527 3.000 EACH 150. 00000 450. 00| 575. 00000 1725. 00| 698. 32000 2094. 96
MONUVENT, SECTI ON CORNER | | |
0028 616- 06405 100.000 My | 25. 00000 2500. 00| 24. 00000 2400. 00| 20. 31000 2031. 00
Rl PRAP, REVETMENT | | |
0029 621- 01004 1.000 EACH 650. 00000 650. 00| 700. 00000 700. 00 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06559 30.000 n2 | 8. 50000 255. 00| 8. 25000 247. 50| 8. 20000 246. 00
MULCHED SEEDI NG, R | |
0031 621- 06574 150.000 n2 | 15. 50000 2325. 00| 15. 75000 2362. 50 15. 50000 2325. 00
SCODDI NG | | |
0032 715- 05119 22.800 m | 130. 00000 2964. 00| 260. 00000 5928. 00| 302. 98000 6907. 94
PIPE, TYPE 1, CROULAR 375 nm | | |
0033 720- 44040 2.000 EACH 350. 00000 700. 00| 650. 00000 1300. 00| 213. 30000 426. 60
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0034 801- 06203 13085.000 m | 0. 35000 4579. 75| 0. 20000 2617. 00| 0. 35000 4579. 75
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0035 801- 06207 13085.000 m | 2. 25000 29441. 25| 0. 40000 5234. 00| 2. 50000 32712. 50
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 261 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1120685 (2) 35-1917625 (3) 35-1139301

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm

I
I
I
|
I
I
I
|
LINE, PAINT, SOLID, YELLOWN 100 mm | |
I
| |
0052 808- 75320 8.000 EACH 47.00000 376. 00
I
I
I
I
I
I

50. 00000 400. 00 47. 00000 376. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW
0053 808- 75325 6.000 EACH 67. 00000 402. 00 70. 00000 420. 00 67. 00000 402. 00
PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, WORD ( ONLY) |
0054 808- 75996 1418.000 EACH 2. 50000 3545, 00 3. 60000 5104. 80 3. 54000 5019. 72

SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
REMOVE | |

| I
| WALSH & KELLY | M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0036 801- 06640 84.000 EACH 78. 00000 6552. 00| 78. 00000 6552. 00| 78. 00000 6552. 00
CONSTRUCTI ON SIGN, A | | |
0037 801- 06775 LUMP|  34000. 00000 34000. 00|  20000. 00000 20000. 00|  67987. 00000 67987. 00
MAI NTAI NI NG TRAFFI C | | |
0038 801- 09133 2.000 EACH 3850. 00000 7700. 00| 3900. 00000 7800. 00| 3850. 00000 7700. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0039 802- 03821 5.000 EACH 78. 00000 390. 00| 79. 00000 395. 00| 78. 00000 390. 00
SI GN, SHEET W TH LEGEND | |
0040 802- 76055 25.000 m | 11. 32000 283. 00| 11. 35000 283. 75| 11. 32000 283. 00
SI GN POST, A | | |
0041 804- 06771 30.000 EACH 17. 95000 538. 50| 18. 00000 540. 00| 17. 95000 538. 50
DELI NEATOR POST, FLEXI BLE | | |
0042 805- 02503 734.000 m | 0. 66000 484. 44| 0. 70000 513. 80| 0. 66000 484. 44
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0043 805- 78510 50.000 m | 1. 64000 82. 00| 1. 65000 82. 50| 1. 64000 82. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0044 805- 78785 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 400. 00000 800. 00
SI GNAL DETECTOR HOUSI NG | | |
0045 805- 78795 160.000 m | 29. 52000 4723. 20| 29. 75000 4760. 00| 29. 52000 4723. 20
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0046 805- 92951 4.000 EACH 250. 00000 1000. 00 252. 00000 1008. 00| 250. 00000 1000. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE |
0047 808- 06701 4647.000 m | 0. 80000 3717. 60 0. 80000 3717. 60 0. 80000 3717. 60
LINE, THERMOPLASTIC, BROKEN, VI TE, | |
100nm |
0048 808- 06703 1913.000 m | 0. 80000 1530. 40 0. 80000 1530. 40| 0. 80000 1530. 40
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm |
0049 808- 06713 31552.000 m | 0. 13000 4101. 76 0. 15000 4732. 80| 0. 13000 4101. 76
LINE, PAINT, SOLID, VH TE, 100 nm |
0050 808- 06714 31552.000 m | 0. 13000 4101. 76 0. 15000 4732. 80| 0. 13000 4101. 76
I
0051 808- 75297 69.000 m | 9. 00000 621. 00 9. 00000 621. 00| 9. 00000 621. 00
I
I
I
I
I
I
I
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 261 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

(2) 35-1917625 (3) 35-1139301

| (1) 35-1120685

| I
| WALSH & KELLY | M LESTONE CONTRACTCRS, L.P. |E & B PAVING |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 808- 75998 1418.000 EACH 18. 25000 25878. 50| 18. 50000 26233. 00| 18. 25000 25878. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0056 607- 06375 55.000 m | 69. 00000 3795. 00| 140. 00000 7700. 00| 179. 85000 9891. 75
PAVED S| DE DI TCH, J | | |
0057 305- 92470 2910.000 n2 | 93. 50000 272085. 00| 135. 00000 392850. 00| 116. 55000 339160. 50
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCH NG [ | |
0058 601- 06035 270.000 m | 25. 00000 6750. 00| 25. 00000 6750. 00| 25. 00000 6750. 00
GUARDRAI L, RESET | | |
SECTI ON TOTALS | $ 3,399, 042. 96| $ 3,485,217. 20| $ 3,853,187.61
------------------------------------------ dm m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e m i m e m e m o mm o m e m e m e

CONTRACT TOTALS | $ 3,399, 042. 96| $ 3,485, 217. 20| $ 3,853,187.61




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 261 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 9.000 M3S | 2500. 00000 22500. 00|

|

FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUMP|  8000. 00000 8000. 00| |
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUVP| 335835, 72000 335835. 72| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 107.000 m | 16. 70000 1786. 90| |
GUARDRAI L, REMOVE | | |
0005 202- 04089 3.000 EACH 55. 60000 166. 80| |
SHEET SI GN, REMOVE | | |
0006 202- 60820 29060.000 2 | 1. 40000 40684. 00| |
SURFACE M LLING ASPHALT | | |
0007 202- 93608 1.000 EACH  4050.30000 4050. 30| |
MEDI AN CROSSOVER, REMOVE | | |
0008 202- 93741 1.000 EACH 277. 80000 277. 80| |
GUARD RAI L END TREATMENT, REMOVE | | |
0009 211- 02060 30.000 n8 | 20. 70000 621. 00| |
B BORRON FCR STRUCTURE BACKFI LL | | |
0010 303- 04075 13051.000 My | 15. 60000 203595. 60| |
COMPACTED AGGREGATE, O 73 | | |
0011 303- 52308 246.000 My | 23. 00000 5658. 00| |
COMPACTED AGGREGATE, O 53 | | |
0012 305- 05204 700.000 My | 131. 00000 91700. 00| |
HVA FOR PATCH NG | | |
0013 305- 05206 144.000 My | 52. 70000 7588. 80| |
W DENI NG W TH HVA | | |
0014 401- 05455 52569.000 My | 34.50000  1813630. 50| |
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0015 401- 05456 19842.000 My | 41. 00000 813522. 00| |
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0016 401- 05467 28330.000 m | 0. 55000 15581. 50| |
M LLED HVA CORRUGATI ONS | | |
0017 401- 06264 LUMP|  11000. 00000 11000. 00| |
PROFI LOGRAPH, HMVA I | '
0018 406- 05520 150.000 My | 345. 00000 51750. 00| |
ASPHALT FOR TACK COAT | | |
0020 601- 92948 531.000 m | 10. 00000 5310. 00| |
GUARDRAI L, ADJUST HEI GHT | | |
0021 601- 94689 2.000 EACH  2555.60000 5111. 20] |
|

GUARDRAI L END TREATMENT, GS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 261 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0022 601-97774 1.000 EACH| 888. 90000 888. 90|
GUARDRAI L END TREATMENT, OS, SPARE | I
PARTS PACKAGE | |

|

|

0023 601- 99105 132.500 m | 41.10000 5445. 75| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 610- 05527 673.000 My | 55. 00000 37015. 00| |
HVA FOR APPROACHES | | |
0025 612- 04315 19.100 My | 666. 70000 12733. 97| |
ASPHALT MATERI AL FOR UNDERSEAL | | |
0026 612- 60410 352.000 EACH 7. 70000 2710. 40| |
DRI LLED HOLE FOR UNDERSEAL | | |
0027 615- 06527 3.000 EACH 555. 60000 1666. 80| |
MONUVENT, SECTI ON CORNER | | |
0028 616- 06405 100.000 My | 38. 90000 3890. 00| |
RI PRAP, REVETMENT | [ |
0029 621- 01004 1.000 EACH 555. 60000 555. 60| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06559 30.000 n2 | 5. 60000 168. 00| |
MULCHED SEEDI NG, R | | |
0031 621- 06574 150.000 n2 | 5. 60000 840. 00| |
SODDI NG | | |
0032 715- 05119 22.800 m | 326. 70000 7448. 76| |
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0033 720- 44040 2.000 EACH 401. 40000 802. 80| |
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0034 801- 06203 13085.000 m | 0. 25000 3271. 25| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | [ |
0035 801- 06207 13085.000 m | 3. 40000 44489. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0036 801- 06640 84.000 EACH 65. 60000 5510. 40| |
CONSTRUCTI ON SIGN, A | | |
0037 801- 06775 LUWP|  110500. 00000 110500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0038 801-09133 2.000 EACH 6111. 11000 12222. 22 |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0039 802- 03821 5.000 EACH 111. 10000 555. 50| |
SIGN, SHEET W TH LEGEND | | |
0040 802- 76055 25.000 m | 29. 20000 730. 00| |
I

SIGN PCST, A | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 261 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 804- 06771 30.000 EACH 27. 80000 834. 00|
DELI NEATOR POST, FLEXI BLE | |
0042 805- 02503 734.000 m | 0. 73000 535. 82|
CABLE, ROADVAY LOCP, 1C 14GA | |
0043 805- 78510 50.000 m | 1. 80000 90. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0044 805- 78785 2.000 EACH 444. 50000 889. 00|
SI GNAL DETECTCR HOUSI NG | |
0045 805- 78795 160.000 m | 32. 80000 5248. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | |
0046 805- 92951 4.000 EACH 277. 80000 1111. 20|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0047 808- 06701 4647.000 m | 0. 89000 4135. 83
LINE, THERMOPLASTI C, BROKEN, Wl TE, | |
100mMm | |
0048 808- 06703 1913.000 m | 0. 89000 1702. 57|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj |
0049 808- 06713 31552.000 m | 0. 14000 4417. 28|
LINE, PAINT, SOLID, WA TE, 100 nm | |
0050 808- 06714 31552.000 m | 0. 14000 4417. 28|
0051 808- 75297 69.000 m | 10. 00000 690. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0052 808- 75320 8.000 EACH 52. 20000 417. 60|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0053 808- 75325 6.000 EACH 74. 50000 447. 00|
PAVEMENT MESSAGE MARKI NGS, | |

|
I
|
I
|
I
|
I
|
I
|
I
:
I
I
I
I
I
LINE, PAINT, SOLID, YELLOW 100 mm | | |
I
I
I
I
I
I
THERMOPLASTI C, WORD ( ONLY) | | |
I

I

I

I

I

I

|

I

I

I

I

0054 808- 75996 1418.000 EACH| 4. 90000 6948. 20|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [

0055 808- 75998 1418.000 EACH 20. 30000 28785. 40|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |

0056 607- 06375 55.000 m | 183. 30000 10081. 50|
PAVED SI DE DI TCH, J | |

0057 305- 92470 2910.000 n2 | 111. 00000 323010. 00|
PORTLAND CEMENT CONCRETE FOR PAVEMENT | [
PATCH NG [ [

0058 601- 06035 270.000 m | 27..80000 7506. 00|

|

GUARDRAI L, RESET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 261 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 301, 913.51 ROUTE : 41
CALL ORDER . 261 CONTRACT I D : RS-25202-A COUNTI ES : NEWION
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 4,001, 081. 15| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 764, 600. 25 ROUTE : 35

CALL ORDER . 271 CONTRACT I D : RS-25208-A COUNTI ES : GRANT

LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TIME : 11/02/01 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1204004
1204004
1204003

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 2,270, 360. 50 100. 0000%
2 35-1139301 E & B PAVING |NC $ 2,689, 568.56 118. 4643%
| (1) 35-1065659 | (2) 35-1139301 |
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  TRAFFI C SI GNAL, NEW
| |
0001 105- 01925 6.000 M5 | 1200. 00000 7200. 00| 1512. 00000 9072. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  19135. 00000 19135.00]  40000. 00000 40000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  113500. 00000 113500. 00]  134000. 00000 134000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01000 LUMP| 5000. 00000 5000.00]  20000. 00000 20000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202- 02240 70.100 n2 | 5. 98000 419. 20| 36. 00000 2523. 60|
PAVEMENT, REMOVE | | |
0007 202- 02255 2.000 EACH 425. 00000 850. 00| 300. 00000 600. 00|
TREE, 460 mm REMOVE | | [
0008 202- 02265 1.000 EACH 900. 00000 900. 00| 1700. 00000 1700. 00|
TREE, 1220 mm REMOVE | | |
0009 202- 02271 15.000 EACH| 150. 00000 2250. 00| 300. 00000 4500. 00|
HEADWALL, REMOVE | | |
0010 202- 02278 63.000 m | 16. 40000 1033. 20| 36. 00000 2268. 00|
CURB, CONCRETE, REMOVE | | |
0011 202- 60820 78253.000 n2 | 0. 96000 75122. 88| 0. 70000 54777. 10)
SURFACE M LLING ASPHALT | | |
0012 202- 90043 4.000 EACH 150. 00000 600. 00| 650. 00000 2600. 00|
W NGMLL, REMOVE | | |
0013 202- 96133 96.000 m | 32. 81000 3149. 76| 92. 00000 8832. 00|
Pl PE, REMOVE | | |
0014 203- 02000 12313.000 n8 | 12. 69000 156251. 97| 30. 00000 369390. 00|
EXCAVATI ON,  COMMON | | |
0015 203- 02080 0.200 km | 3720. 00000 744.00]  30000. 00000 6000. 00|

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 271 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 764, 600. 25 ROUTE : 35
CALL ORDER . 271 CONTRACT I D : RS-25208-A COUNTI ES : GRANT
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 205-02224 6734.000 m | 7.92000 53333. 28| 4. 50000 30303. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0017 205- 02232 31.000 n8 | 15. 70000 486. 70| 25. 00000 775. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI NENT TRAP [ [ |
0018 205- 02234 92.000 EACH 55. 00000 5060. 00| 112. 00000 10304. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |
0019 205- 02236 6.000 EACH 60. 00000 360. 00| 114. 00000 684. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |

|
I
0020 211- 02060 72.000 18 | 52. 32000 3767. 04 65. 00000 4680. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 303-52308 6509.000 My | 14. 33000 93273. 97| 13. 93000 90670. 37|
COVPACTED AGGREGATE, O, 53 | | |
0022 305- 05204 1000.000 My | 60. 63000 60630. 00| 48. 00000 48000. 00|
HVA FOR PATCHI NG | | |
0023 305- 05206 450.000 My | 33. 95000 15277. 50| 38. 73000 17428. 50
W DENI NG W TH HVA | | |
0024 305- 98794 400.000 My | 22. 05000 8820. 00| 14. 90000 5960. 00|
COVPACTED AGGREGATE FOR PATCHING, 0, 53 | | |
0025 401- 05454 9897.000 My | 27. 56000 272761. 32 31. 70000 313734. 90|
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0026 401- 05456 8614.000 My | 34. 72000 299078. 08| 43. 00000 370402. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 401- 05459 18136.000 My | 31. 97000 579807. 92| 24. 00000 435264. 00|
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0028 401- 06264 LUMP| 2800. 00000 2800. 00| 3701. 90000 3701. 90|
PROFI LOGRAPH, HVA | | |
0029 406- 05520 81.000 My | 190. 70000 15446. 70| 165. 30000 13389. 30|
ASPHALT FOR TACK COAT | | |
0030 601- 06035 142.300 m | 32. 00000 4553. 60| 32. 00000 4553. 60|
GUARDRAI L, RESET | | |
0031 605- 06120 32.000 m | 65. 62000 2099. 84| 114. 37000 3659. 84]
CURB, CONCRETE | | |
0032 610- 05527 2379.000 My | 45. 19000 107507. 01 45. 00000 107055. 00|
HVA FOR APPROACHES | | |
0033 611- 06497 3.000 EACH 120. 00000 360. 00| 120. 00000 360. 00|
MAI LBOX ASSEMBLY, Sl NGLE | | |
0034 611- 95023 4.000 EACH 155. 00000 620. 00| 100. 00000 400. 00|

MAI LBOX ASSEMBLY, RESET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 271 -3
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

ENG NEER S ESTI MATE: $ 2, 764, 600. 25 ROUTE : 35
CALL ORDER . 271 CONTRACT I D : RS-25208-A COUNTI ES : GRANT
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 612-04315 14.790 My | 744. 05000 11004. 50| 700. 00000 10353. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0036 612-60410 272.000 EACH 9. 00000 2448. 00| 6. 50000 1768. 00
DRI LLED HOLE FOR UNDERSEAL | | [
0037 616- 06406 72.000 n2 | 26. 31000 1894. 32| 42. 00000 3024. 00
R PRAP, REVETNMENT | | [
0038 621- 06548 25.000 kg | 49. 60000 1240. 00| 49. 60000 1240. 00
SEED M XTURE, CV | | [
0039 621- 06553 587.000 kg | 8. 60000 5048. 20| 8. 60000 5048. 20
SEED M XTURE, R | | [
0040 621- 06567 230.000 kL | 0. 53000 121. 90| 0. 53000 121. 90
WATER | [ |
0041 621-06574 1695.000 n2 | 3. 18000 5390. 10| 3. 18000 5390. 10
SODDI NG | | |
0043 715-03475 18. 000 EACH| 400. 00000 7200. 00| 680. 00000 12240. 00
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0044 715-03584 2.000 EACH 500. 00000 1000. 00| 735. 00000 1470. 00
SAFETY METAL END SECTIQN, 4:1, 450 mm | | |
0045 715-04611 4,000 EACH 400. 00000 1600. 00| 575. 00000 2300. 00
SAFETY METAL END SECTIQN, 4:1, 300 mm | | |
0047 715-05044 4.000 EACH 2000. 00000 8000. 00| 2150. 00000 8600. 00
SAFETY METAL END SECTIQN, 6:1, 0.60 n2 | | |
0048 715-05169 55.100 m | 95. 14000 5242. 21| 227.00000 12507. 70
PIPE, TYPE 3, C RCULAR 375 mm | |
0049 715- 05596 1.600 m | 134. 51000 215. 22| 444. 00000 710. 40
PI PE EXTENSI ON, Cl ROULAR, 450 nm | | |
0050 715-05597 24.000 m | 131. 23000 3149. 52| 232. 00000 5568. 00|
PI PE EXTENSI ON, CI ROULAR, 600 nm | | |
0051 715-05903 264.000 m | 98. 43000 25985. 52| 106. 00000 27984. 00|
PIPE, RCP, CLASS II, D0.3=50, 375 nm | | [
0052 720-03194 1.000 EACH 24000. 00000 24000. 00| 30000. 00000 30000. 00|
MANHOLE , 3000 mm X 3000 mm | | |
0053 720- 44000 45. 000 EACH 240. 00000 10800. 00| 220. 00000 9900. 00|
CASTI NG ADJUST TO GRADE | |
0054 720- 45040 6. 000 EACH| 2900. 00000 17400. 00| 20460. 00000 122760. 00|
I NLET, G7 | | |
0055 720- 90455 2.000 EACH 1850. 00000 3700. 00| 2600. 00000 5200. 00|
MANHOLE, B2 | | |
0056 732-96670 24.000 m | 131. 23000 3149. 52| 174. 00000 4176. 00|
WATER MAI N, DUCTILE | RON, 300 mm | | |
0057 801- 06207 16287.000 m | 2. 00000 32574. 00| 2. 00000 32574. 00|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 271 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 764, 600. 25 ROUTE : 35
CALL ORDER . 271 CONTRACT I D : RS-25208-A COUNTI ES : GRANT
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35- 1065659
| BROCKS CONSTRUCTI ON

(2) 35-1139301 |
E & B PAING I|NC |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 801- 06605 8.000 EACH 29. 00000 232. 00| 110. 00000 880. 00|
BARRI CADE, I11A | | |
0059 801- 06606 4.000 EACH 49. 00000 196. 00| 125. 00000 500. 00|
BARRI CADE, |11B | | |
0060 801- 06625 43.000 EACH 36. 00000 1548. 00| 75. 00000 3225. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801- 06640 89.000 EACH 55. 00000 4895. 00| 100. 00000 8900. 00|
CONSTRUCTI ON SIGN, A | | |
0062 801- 06645 9.000 EACH 1. 00000 9. 00| 40. 00000 360. 00|
CONSTRUCTI ON SIGN, B | | |
0064 801- 06775 LUMP|  30000. 00000 30000. 00|  76000. 00000 76000. 00|
MAI NTAI NI NG TRAFFI C | | |
0065 802- 76020 5.900 n2 | 150. 00000 885. 00| 155. 00000 914. 50|

SI GN, SHEET, ENCLOSED LENS W TH LEGEND |
2. 03 mm TH CKNESS |

I
|
0066 802- 91122 38.000 EACH 95. 00000 3610. 00| 100. 00000 3800. 00|
SI'GN, GROUND MOUNTED, RESET | | |
0067 803- 02310 440.000 kg | 4. 00000 1760. 00| 1. 40000 616. 00|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0068 803- 06031 4.660 n8 | 700. 00000 3262. 00| 370. 00000 1724. 20|
SI GN FOUNDATI ONS, CONCRETE | | |
0069 803- 76125 2.000 EACH 4200. 00000 8400. 00| 6500. 00000 13000. 00|
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0070 805- 01815 4.000 EACH 1400. 00000 5600. 00| 1650. 00000 6600. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0071 805- 01842 7.000 EACH 550. 00000 3850. 00| 735. 00000 5145. 00|
HANDHOLE, SI GNAL | | |
0072 805- 06592 394.000 m | 24. 00000 9456. 00| 23. 00000 9062. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0073 805- 06951 8.000 EACH 504. 00000 4032. 00| 455. 00000 3640. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm | | |
RED LED, AMBER GREEN | [ |
0074 805- 78100 1.000 EACH 7700. 00000 7700. 00| 8730. 00000 8730. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0075 805- 78415 4.000 EACH 1500. 00000 6000. 00| 1370. 00000 5480. 00|
SPAN, CATENARY, AND TETHER | | |
0076 805- 78420 4.000 EACH 225. 00000 900. 00| 190. 00000 760. 00|
DI SCONNECT HANGER | | [
0077 805- 78445 1.000 EACH 475. 00000 475. 00| 520. 00000 520. 00|

SI GNAL SERVI CE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 271 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 764, 600. 25 ROUTE : 35
CALL ORDER . 271 CONTRACT I D : RS-25208-A COUNTI ES : GRANT
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35- 1065659
| BROCKS CONSTRUCTI ON

2) 35-1139301 |
& B PAVING |NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0078 805- 78467 16.000 m | 4.00000 64. 00| 5. 00000 80. 00|
SI GNAL CABLE, 3C 8GA. | | |
0079 805- 78470 826.000 m | 0. 70000 578. 20| 0. 45000 371. 70|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0080 805- 78485 97.000 m | 2.00000 194. 00| 3. 50000 339. 50
SI GNAL CABLE, 5C 14GA. | | |
0081 805- 78490 169.000 m | 2.00000 338. 00| 4. 00000 676. 00|
SI GNAL CABLE, 7C 14GA. | | |
0082 805- 78510 990.000 m | 2. 70000 2673. 00| 3.00000 2970. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0083 805- 78785 8.000 EACH 475. 00000 3800. 00| 490. 00000 3920. 00|
SI GNAL DETECTCR HOUSI NG | | |
0084 805- 78795 267.000 m | 24. 00000 6408. 00| 24. 25000 6474. 75|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0085 805- 78925 1.000 EACH 575. 00000 575. 00 645. 00000 645. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0086 805- 81032 4.000 EACH 2300. 00000 9200. 00 2525. 00000 10100. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0087 805- 92504 7.000 EACH 190. 00000 1330. 00 225. 00000 1575. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [
0088 805- 92951 1.000 EACH 150. 00000 150. 00 380. 00000 380. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0089 808- 04298 2.000 EACH 300. 00000 600. 00 300. 00000 600. 00|

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R) |

0090 808- 05929 92.000 m | 3. 50000 322.00 3. 50000 322. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
CROSSVWALK LINE, 200 nm |

0091 808- 06701 2076.000 m |
LINE, THERMOPLASTIC, BROKEN, VI TE, | |
100nm | |

0092 808- 06703 9657.000 m | 0. 75000 7242.75 0. 75000 7242. 75|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm |

0093 808- 74815 18.000 m | 5. 00000 90. 00 5. 00000 90. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
CROSSVALK LI NE, 300mm | |

0094 808- 75240 1292.000 m | 0. 75000 969. 00 0. 75000 969. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | |

0095 808- 75245 7403.000 m | 0. 75000 5552. 25 0. 75000 5552. 25|

I

LI NE, THERMOPLASTIC, SCLID, YELLOW

I
I
|
I
I
I
I
|
|
I
I
|
0. 75000 1557. 00| 0. 75000 1557. 00
I
I
I
|
I
I
;
|
I
|
I
100mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/01
PACGE : 271 -6

ENG NEER S ESTI MATE: $ 2, 764, 600. 25 ROUTE : 35
CALL ORDER . 271 CONTRACT I D : RS-25208-A COUNTI ES : GRANT
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVI NG |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0096 808- 75256 74.000 m | 3. 50000 259. 00| 3. 50000 259. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, WHI TE, CROSSHATCH LINE, 200 mm | | |
0097 808-75274 123.000 m | 3. 50000 430. 50| 3. 50000 430. 50|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 200 mm | | |
0098 808- 75297 159.000 m | 10. 00000 1590. 00| 10. 00000 1590. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0099 808- 75320 28.000 EACH 42. 00000 1176. 00| 42. 00000 1176. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0100 808- 75325 15.000 EACH 60. 00000 900. 00| 60. 00000 900. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0101 808- 75996 150. 000 EACH 3. 00000 450. 00| 7.42000 1113. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0102 808- 75998 150. 000 EACH| 21. 25000 3187. 50| 21. 25000 3187. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0103 611- 02375 73.100 n2 | 47. 84000 3497. 10| 69. 90000 5109. 69|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
175 mm | | |
0104 621- 06545 2.780 My | 642. 00000 1784. 76| 642. 00000 1784. 76|
FERTI LI ZER | | |
0105 621- 06565 13.900 My | 494. 00000 6866. 60| 494, 00000 6866. 60|
MULCHI NG MATERI AL | | |
0106 714-04875 22.650 m | 1312. 34000 29724. 50| 2101. 83000 47606. 45|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 1200nm X 2400nm | [ |
0107 715-03476 2.000 EACH 450. 00000 900. 00| 1000. 00000 2000. 00|
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |
0108 715-05756 22.000 m | 80. 88000 1779. 36| 150. 00000 3300. 00|
PI PE EXTENSI ON, Cl ROULAR, 300 nm | | [
SECTI ON TOTALS | $ 2,270, 360. 50| $ 2,689, 568. 56|
__________________________________________ o
CONTRACT TOTALS | $ 2,270, 360. 50| $ 2,689, 568. 56|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 275 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,012,611.96 ROUTE : 61
CALL ORDER . 275 CONTRACT I D : RS-25376-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0511005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2072438 TD & O LLC $ 959, 852. 71 100. 0000%
2 35-1878024 RAGLE, I NC. $ 1,048,871.90 109. 2742%
| (1) 35-2072438 | (2) 35-1878024 [
| TD & O LLC | RAGLE, INC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  CONCRETE PAVEMENT PATCH NG
I | |
0001 105- 06790 9.000 M6 | 1250. 00000 11250. 00| 1000. 00000 9000. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 3500. 00000 3500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  46493. 21000 46493.21|  52500. 00000 52500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 3000.000 n2 | 1. 75000 5250. 00| 3. 50000 10500. 00|
SURFACE M LLI NG ASPHALT | | |
0005 202- 60822 1230.000 n2 | 1. 75000 2152. 50| 3. 50000 4305. 00|
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE [ [ |
0006 305-01272 70.000 m | 10. 00000 700. 00| 13. 12000 918. 40|
ROUT, CLEAN, AND SEAL TRANSVERSE AND | | [
LONG TUDI NAL CRACKS [ | |
0007 305- 93341 14900.000 m | 5. 50000 81950. 00| 5.18000 77182. 00|
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | [
0008 305- 93342 8550.000 m | 5. 50000 47025. 00| 5. 18000 44289. 00|
SAW CLEAN AND SEAL TRANSVERSE JOINTS | | [
0009 402- 05495 400.000 My | 65. 00000 26000. 00| 61. 20000 24480. 00|
HVA WEDGE AND LEVEL | | [
0010 406- 05521 4250.000 n2 | 0. 10000 425. 00| 0. 05000 212. 50|
ASPHALT FOR TACK COAT | | |
0011 501- 05310 22.000 m | 200. 00000 4400. 00| 300. 00000 6600. 00|
TERM NAL JOI NT | | [
0012 506- 06333 6420.000 n2 | 104. 00000 667680. 00| 118. 50000 760770. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0013 506- 06334 40.000 n2 | 55. 00000 2200. 00| 100. 00000 4000. 00|
PCCP PATCHI NG PARTI AL DEPTH | | [
0014 801- 06640 36.000 EACH| 82. 50000 2970. 00| 75. 00000 2700. 00|

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 275 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,012,611.96 ROUTE : 61
CALL ORDER . 275 CONTRACT I D : RS-25376-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1878024 [
| TD & O LLC | RAGLE, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06643 1000.000 m | 1. 00000 1000. 00| 3. 50000 3500. 00
TEMPORARY PAVEMENT MARKI NG |, YELLOWN | | |
100 mm | | |
0016 801-06775 LUWP| 48000. 00000 48000. 00| 39500. 00000 39500. 00|
MAI NTAI NI NG TRAFFI C | | |
0017 808-04298 2.000 EACH 352. 00000 704. 00| 320. 00000 640. 00|

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | I I

0018 808- 75996 100. 000 EACH| 25. 00000 2500. 00| 5. 00000 500. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0019 808- 75998 100. 000 EACH 41. 53000 4153. 00| 37. 75000 3775. 00|
SNOWPLOWABLE RAI SED PAVENMENT MARKER | | [
SECTI ON TOTALS | $ 959, 852. 71| $ 1,048,871. 90|
------------------------------------------ o m e e e o e e e e o e e e e m e m e e e e et m e e e e e m e e e e o e meeeoaooo

CONTRACT TOTALS | $ 959, 852. 71| $ 1,048, 871.90|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER L 277
LETTI NG DATE : 04/24/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

25, 17

DATE : 05/03/01
PAGE : 277 -1

1  35-1621699 CENTRAL PAVING | NC

ROUTE :
CONTRACT | D : RS-25439-B COUNTI ES
DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 45 WORK DAYS
URBAN PRQIECT( S)
$

668, 345. 81

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 281 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 507, 133. 79 ROUTE : 234
CALL ORDER . 281 CONTRACT I D : RS-25473-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  446,633.75 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $  454,653.95 101. 7956%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $  525,156.13 117. 5809%
| (1) 35-1139301 | (2) 35-1917625 | (3) 35-0918397
|E & B PAVING | NC. | M LESTONE CONTRACTORS, L.P. | R ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 3.000 MS | 1900. 00000 5700. 00| 1700. 00000 5100. 00| 2000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5500. 00000 5500. 00| 9500. 00000 9500. 00| 9700. 00000 9700. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  22000. 00000 22000. 00|  22500. 00000 22500. 00|  26200. 00000 26200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 86870.000 n2 | 0. 73000 63415. 10| 0. 63000 54728. 10| 0. 90000 78183. 00
SURFACE M LLING ASPHALT | | |
0005 305- 05204 205.000 My | 115. 00000 23575. 00| 109. 00000 22345. 00| 105. 00000 21525. 00
HVA FOR PATCHI NG | |
0006 401- 05457 7580.000 My | 36. 00000 272880. 00| 37. 05000 280839. 00| 40. 00000 303200. 00
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0007 406- 05520 22.000 My | 175. 00000 3850. 00| 195. 00000 4290. 00| 190. 00000 4180. 00
ASPHALT FOR TACK COAT | | |
0008 610- 05527 240.000 My | 75. 00000 18000. 00| 79. 00000 18960. 00| 80. 00000 19200. 00
HVA FOR APPROACHES | | |
0009 615- 06336 15.000 EACH 410. 00000 6150. 00| 200. 00000 3000. 00| 260. 00000 3900. 00
MONUMENT , REMOVE AND RESET | | |
0010 801- 06203 1350.000 m | 0. 28000 378. 00| 1. 50000 2025. 00| 1. 00000 1350. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0011 801- 06207 1350.000 m | 3. 39000 4576. 50| 3. 85000 5197. 50]| 2. 75000 3712. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0012 801- 06640 34.000 EACH 75. 00000 2550. 00| 51. 00000 1734. 00| 65. 00000 2210. 00
CONSTRUCTI ON SIGN, A | | |
0013 801- 06775 LUMP|  12000. 00000 12000. 00|  18365. 00000 18365. 00|  38600. 00000 38600. 00
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 2795.000 m | 0. 17000 475. 15| 0. 15000 419. 25| 0. 17000 475. 15

LI NE, PAINT, BROKEN, YELLOW 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 281 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 507, 133. 79 ROUTE : 234
CALL ORDER . 281 CONTRACT I D : RS-25473-A COUNTI ES : HENRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVING | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 808-06713 26264.000 m | 0. 15000 3939. 60| 0. 15000 3939. 60| 0. 17000 4464. 88
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0016 808-06714 8740.000 m | 0. 15000 1311. 00| 0. 15000 1311. 00| 0. 17000 1485. 80
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0017 808- 75297 6.800 m | 10. 50000 71. 40| 30. 00000 204. 00| 40. 00000 272.00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0018 808- 75300 26.200 m | 10. 00000 262. 00| 7.50000 196. 50| 19. 00000 497. 80
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | [
SECTI ON TOTALS | $ 446, 633. 75| $ 454, 653. 95| $ 525, 156. 13
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 446, 633. 75| $ 454, 653. 95| $ 525, 156. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 283 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 030, 671. 16 ROUTE : 22
CALL ORDER . 283 CONTRACT I D : RS-25474-A COUNTI ES : HOMRD
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0524595 MOHR CONSTRUCTI ON CO $  913,984.46 100. 0000%
| (1) 35-0524595 | |
| MOHR CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 3.000 MOS | 2000. 00000 6000. 00|

|

FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUNP| 5000. 00000 5000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 179420.000 n2 | 0. 26000 46649. 20| |
SURFACE M LLING ASPHALT , 38 mm | | |
0005 305- 05204 460.000 My | 140. 00000 64400. 00| |
HVA FOR PATCHI NG | [ |
0006 401- 05457 13354.000 My | 39. 85000 532156. 90| |
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0007 402- 05492 2200.000 My | 39. 85000 87670. 00| |
HVA SURFACE 12.5 mm SHOULDER | [ |
0008 406- 05520 45.000 My | 500. 00000 22500. 00| |
ASPHALT FOR TACK COAT | | |
0009 610- 05527 594.000 My | 68. 50000 40689. 00| |
HVA FOR APPROACHES | | |
0010 615- 06525 38.000 EACH| 200. 00000 7600. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0011 801- 06203 1852.000 m | 0. 73000 1351. 96| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0012 801- 06207 1852.000 m | 3. 00000 5556. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0013 801- 06640 53.000 EACH| 73. 15000 3876. 95| |
CONSTRUCTI ON SIGN, A | | |
0014 801-06775 LUMP|  31170. 00000 31170. 00| |
MAI NTAI NI NG TRAFFI C | | |
0015 805- 78470 60.000 m | 1. 35000 81. 00| |
I

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 283 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 030, 671. 16 ROUTE : 22
CALL ORDER . 283 CONTRACT I D : RS-25474-A COUNTI ES : HOMRD
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35- 0524595 | |

| MOHR CONSTRUCTI ON CO | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
SECTI ON TOTALS | $  913,984.46

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 805- 78795 15.000 m | 50. 65000 759. 75| |
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0017 808- 06712 3762.000 m | 0. 15000 564. 30| |
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0018 808- 06713 39421.000 m | 0. 15000 5913. 15| |
LINE, PAINT, SOLID, VWH TE, 100 nm | |
0019 808- 06714 10583.000 m | 0. 15000 1587. 45 |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0020 808- 75297 37.000 m | 12. 40000 458. 80| |
I I
I I
I I

CONTRACT TOTALS | $ 913, 984. 46| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/
PAGE : 285 -1

01

LI NE, THERMOPLASTI C, BROKEN, VH TE, |
100nm I

ENG NEER S ESTI MATE: $ 1, 495, 973. 41 ROUTE : 31
CALL ORDER . 285 CONTRACT I D : RS-25475-A COUNTI ES : HAM LTON TI PTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1534020
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 1,115,042.97 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC $ 1,189, 144.65 106. 6456%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,228, 648.27 110. 1884%
4 35-1917625 M LESTONE CONTRACTORS, L.P. $ 1,236,994.00 110. 9368%
5 35-1151771 CALUVET ASPHALT PAVI NG CO $ 1, 465,580.00 131. 4370%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC | SHELLY & SANDS, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  RESURFACE ( NON- 3R/ 4R STANDARDS)
I I I
0001 105-01925 9.000 MXS | 2163. 00000 19467. 00| 1533. 00000 13797. 00| 1800. 00000 16200. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUVP| 5439. 72000 5439. 72| 9076. 89000 9076. 89| 10200. 00000 10200. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 36383. 00000 36383. 00| 2448. 88000 2448. 88| 18142. 01000 18142.01
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 250660. 000 n2 | 0. 23000 57651. 80| 0. 67000 167942. 20| 0. 17000 42612. 20
SURFACE M LLI NG, ASPHALT | | [
0005 305-05204 669.300 My | 80. 00000 53544. 00| 92. 02000 61588. 99| 114. 00000 76300. 20
HMVA FOR PATCHI NG | | [
0006 401- 05457 22559.400 My | 36. 32000 819357. 41| 34. 76000 784164. 74| 41. 55000 937343. 07
QC/ QA HVA SURFACE 12.5 nm MAI NLI NE | | |
0007 406- 05520 62.700 My | 200. 00000 12540. 00| 209. 93000 13162. 61| 200. 00000 12540. 00
ASPHALT FOR TACK COAT | | |
0008 801- 06203 3387.000 m | 0. 01000 33. 87| 0. 01000 33. 87| 0. 01000 33.87
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0009 801- 06207 3387.000 m | 2. 45000 8298. 15| 0. 80000 2709. 60| 3. 40000 11515. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0010 801- 06640 68. 000 EACH| 69. 00000 4692. 00| 69. 41000 4719. 88| 68. 00000 4624. 00
CONSTRUCTI ON SI GN, A | | |
0011 801-06775 LUWP| 10500. 00000 10500. 00| 36653. 49000 36653. 49| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0012 801-97643 532.800 m | 9. 00000 4795. 20| 9. 61000 5120. 21| 9. 50000 5061. 60
TEMPORARY BUZZ STRI PS | | [
0013 808- 06701 8468.000 m | 0. 63000 5334. 84| 0. 67000 5673. 56| 0. 67000 5673. 56
I I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/01
PAGE : 285 -2

ENG NEER S ESTI MATE: $ 1, 495, 973. 41 ROUTE : 31
CALL ORDER . 285 CONTRACT I D : RS-25475-A COUNTI ES : HAM LTON TI PTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC | SHELLY & SANDS, | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 808-06703 33873.000 m | 0. 63000 21339. 99| 0. 67000 22694. 91| 0. 66000 22356. 18
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0015 808- 75245 33873.000 m | 0. 63000 21339. 99| 0. 67000 22694. 91| 0. 66000 22356. 18
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0016 808- 75297 29.600 m | 15. 00000 444, 00| 16. 02000 474. 19| 16. 00000 473. 60
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0017 808- 75340 2.000 EACH 350. 00000 700. 00| 373. 76000 747. 52| 370. 00000 740. 00
PAVEMENT MESSAGE  MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | | |
0018 808- 75996 1412. 000 EACH 4. 50000 6354. 00| 4.81000 6791. 72| 3. 00000 4236. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0019 808- 75998 1412. 000 EACH| 19. 00000 26828. 00| 20. 29000 28649. 48| 20. 00000 28240. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,115, 042.97| $ 1,189, 144. 65| $ 1,228,648.27
__________________________________________ o
CONTRACT TOTALS | $ 1,115,042.97| $ 1,189, 144. 65| $ 1,228,648.27




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 285 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 495, 973. 41 ROUTE : 31
CALL ORDER . 285 CONTRACT I D : RS-25475-A COUNTI ES : HAM LTON TI PTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1151771

I

| M LESTONE CONTRACTORS, L. P. | CALUMET ASPHALT PAVING CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 RESURFACE ( NON- 3R/ 4R STANDARDS)

I
0001 105-01925 9.000 M35 | 1600. 00000 14400. 00| 1848. 45000 16636. 05

TRANSVERSE MARKI NGS, THERVCPLASTI C, |
STOP LINE, 600mm |
0017 808- 75340 2.000 EACH 400. 00000 800. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |

362. 30000 724. 60

|

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUVP| 9499. 50000 9499.50|  10143. 65000 10143. 65|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  18925. 00000 18925.00|  72000. 00000 72000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 250660. 000 12 | 0. 40000 100264. 00| 0. 68000 170448. 80|
SURFACE M LLING ASPHALT | | |
0005 305- 05204 669.300 My | 95. 00000 63583. 50| 127. 83000 85556. 62|
HVA FOR PATCHI NG | | |
0006 401- 05457 22559.400 My | 40. 00000 902376. 00| 42. 67000 962609. 60|
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0007 406- 05520 62.700 My | 180. 00000 11286. 00| 207. 46000 13007. 74|
ASPHALT FOR TACK COAT | | |
0008 801- 06203 3387.000 m | 0. 40000 1354. 80| 0. 01000 33. 87|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0009 801- 06207 3387.000 m | 2. 70000 9144. 90| 3. 42000 11583. 54|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0010 801- 06640 68.000 EACH 69. 00000 4692. 00| 67. 28000 4575. 04
CONSTRUCTI ON SIGN, A | | |
0011 801- 06775 LUMP|  11000. 00000 11000. 00|  28942. 04000 28942. 04
MAI NTAI NI NG TRAFFI C | | |
0012 801- 97643 532.800 m | 9. 50000 5061. 60| 9. 32000 4965. 70|
TEMPORARY BUZZ STRI PS | |
0013 808- 06701 8468.000 m | 0. 65000 5504. 20| 0. 65000 5504. 20|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0014 808- 06703 33873.000 m | 0. 65000 22017. 45| 0. 65000 22017. 45|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0015 808- 75245 33873.000 m | 0. 65000 22017. 45| 0. 65000 22017. 45|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |
0016 808- 75297 29.600 m | 16. 00000 473. 60| 15. 53000 459. 69|
I I

| I

I I

I I

I I



ENG NEER S ESTI MATE: $ 1, 495, 973. 41
CALL CRDER : 285
LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : RS-25475-A

RQUTE : 31

DATE : 05/03/01
PACGE : 285 -4

COUNTI ES : HAM LTON TI PTON

DI STR CT : GREENFI ELD DI STRI CT

| (4) 35-1917625
| M LESTONE CONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0018 808- 75996 1412.000 EACH|
SNOAPLOMABLE RAI SED PAVEMENT NARKER
REMOVE |

0019 808- 75998 1412.000 EACH
SNOWPLOMBLE RAI SED PAVENENT MARKER

SECTI ON TOTALS |

CONTRACT TOTALS [

I
UNIT PR CE AMOUNT|

4.50000 6354. 00|
|I
20. 00000 28240. 00|

|
$ 1,236,994.00|

$ 1,236, 994. 00|

| (5) 35-1151771 |
| CALUVET ASPHALT PAVING CO |

I
UNIT PRICE AVDUNT]

4. 66000 6579. 92|
|
19. 67000 27774. 04|

I
$ 1,465,580.00]

$ 1, 465, 580. 00|

UNT PRI CE AMOUNT







